I

Municipality of Shkodra
Waste management
Preparation of the tender documentation
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 maps and other documents to be prepared for the tender
The following maps have to be established in Albanian. The shapefiles could be added in the tender documentation.

· Map of the areas with a different frequency of collection, with indication of the markets and the disposal site
· Map of the roads to serve for the waste collection and maintenance

· Map of the current collection points

· Maps and list of the streets for the sweeping and washing

· Map of the two zones for the division of the city in two lots, for two companies
· Map of the future collection points, should be done in a next step.

Preamble

CSD confirms having executed and performed the mandate with the requested diligence, that the results and conclusions are founded on the current status of knowledge as described in the report and that these have been developed in accordance with the generally accepted principles of the relevant field and to the best of one’s knowledge.

CSD assumes that:

· all information and documentation presented to it by the principal and third parties are genuine, complete and true;

· the results of the present report will not be used in part;

· the results of the present report will not be used for a purpose other than agreed upon and may not be applied to another object or to changed circumstances.

Otherwise, CSD disclaims any liability for damages of any kind. 

If a third party uses the results of the present report in order to take decisions, CSD disclaims any liability for any kind of direct or indirect (consequential) damages.

Remarks and comments

The identification of the main chapters is referring to the cost calculation.
The present report is including proposals for the main points to be included in the technical part of the tender documentation as well as the contract by the Municipality.
The details and legal parts have to be supplemented by the Municipality.
The present report is the common text for the two tender witch will be done. The specification for the North zone will be shown in green, the ones for the South in Blue. 
For the division of the city in two zones, as presented in the cost calculation, the following changes are proposed. The tender will be adapted on these bases.
Southern part company

0% of the work volume for the management of the disposal site

100% of the work volume (entire city) for the inert and voluminous waste collection
Northern part company

100% of the work volume for the management of the disposal site

0% of the work volume for the inert and voluminous waste collection
1. Urban waste collection and transportation
1.1 Scope of the service

The scope of this service is the solid urban waste collection of the Municipality of Shkodra with a high level of quality.

It is including the collection of solid urban waste such as organic and inorganic household and commercial waste and its transportation to the disposal site.
The industrial and hospital waste are not included in the service. 
1.2 Work volume and organization
The service is covering the South North part of the Municipality of Shkodra and its inhabitants and businesses. The total number of official inhabitants of the City  is about 111’000, about wich some 60 % are in the South part and 40 in the North one.
An estimated amount of 95 to125 tons has to be collected every day in the entire City, 6 days a week, 52 weeks a year., 
For the requested zone. the Municipality will provide 360 240 bins of 1100 liters capacity for the replacement of the existing system. The new bins are property of the Municipality. 
The total length of the streets in the South North zone where bins will be collected is about 36 24 km. The position of the bins in these streets will be defined by the Municipality so that maximum service distance for the population is 200 meters (as the crow flies).
The current disposal site considered in the contract is situated on the Guri Zi commune territory, at a distance of 3 km from the city center.

As there no balance available, all the control and paiement of the waste collection service will be based on the number oc collected bins and NOT on tons.
Frequency of collection
Two zones, presented on a map, are defined depending on the density of population:
· City center: 2/3 of the bins will be located in the city center and will have to be collected once a day, 6 days a week, from Monday to Saturday.
· Suburbs: 1/3 of the bins will be located in the suburbs and will have to be collected 3 times a week, 6 days a week, from Monday to Saturday.
On this base, an average number of 295 195 bins will have to be collected every day, 6 days a week.
The markets areas will have to be collected 7 days a week. They are the following :

· Zdralej market (industrial+fruits-vegetables market retail), 





?
· wholesale market different goods Street Bujar Bishanaku, 





?
· Rus market fruits-vegetables retail, “Markato” meat-fish.





?
· 
Wholesale fruits-vegetables market in the road to Koplik, 6 km far from Shkodra    
North
Operating hours

The collection of the city center will be done during the night (22.00. to 05.00) to avoid the traffic and allow the collection of the daily waste production.

The collection of suburbs could be done during the day time or the night time.
For the city center, the schedule can be extended during day time, only with the agreement of the Municipality, in order to fulfill the service or in specific cases (like market places).
The use of the trucks on two shifts can be foreseen.
Reporting, monitoring

The monitoring team of the Municipality will be in charge of the monitoring of the quality and quantity of the service.. The organization and tasks of the monitoring team will be the following:
A. Municipality

· Defines priorities, bases of tenders, waste management plan

· Defines communication strategy on waste collection, sweeping and washing the streets
· Defines budgets, approve bills, incl. penalties

· Buy new material (bins), and establishes tenders if necessary
· Negotiates with company in case of disagreement

B.  Heads of quarter (+ inspectors)

Role : control of service given to the population, and report

· verify quality and quantities of services : bins not collected, streets not swept, collecting places not clean, damaged bins

· verifies and adapts the needs of bins : 

Where too much bins (there are empty) : propose to reduce

Where not enough bins (bins full and waste on the street) : propose to increase

Propose to displace or to add collecting points

· Identifies the special needs: inert wastes, events and make proposition to supervisor
· Give information:
1. to company + supervisor, immediately for each lack of quality/quantity:

· bins not collected 
(bin ID, street, day and hour of observation)

· streets not swept 
(streets, day and hour of observation)

· damaged bins 
(bin ID, street, type of damage, day and hour of observation)
· bins not monthly washed
2. to supervisor, each month: synthesis of lacks of quality 



monthly report, as a basis of report for municipality, retribution and  possibly penalties

C. Supervisor

Role: control of the respect of the contract, verification of bills and proposition of payments to the company and penalties

· Works in the municipality office under responsibility of Public Service Department

defines priorities and orders special needs to the company (inert, events, displ. of bins,…) in the frame of the budget
· Establish statistics and controls of quantities (new templates + excel file)

data of the company (maintenance of bins, hours of collection, routes, km, employees, etc.)

data of Head of Quarter and controller on the landfill site.

· Establish weekly and monthly reports to the Municipality, based on the reports of the Head of Quarter, and statistics:
Quantities of services : control and validation of the bills

Lacks of quality : bins not collected, streets not swept, collecting places not clean, damaged bins, disposal out of the landfill 
Makes propositions of penalties to the Municipality, if  necessary, based on the contract, reports of the Heads of quarter and statistic
· Decide reduction or displacement of bins or propose increase, if necessary
· Establish proposition of special expenses, and help to the preparation of annual budget for the Municipality

special expenses out of the budget (inert, open points,…)


purchase of new bins


modification of annual budget

C. Controller on the disposal site

Role: control and report of the activities on the disposal site

· depends directly from the municipality

· controls and collects information of quantities of services 

Reports for each truck : truck ID, hour, owner, type of waste (if special)
Reports of hours of machine

Reports of any special events on the site : fire, accident, etc.
· control quality of waste

Informs supervisor if non-conform waste, driver or trucks (foreign…)

· Provide weekly report to the supervisor (new template)

The working place of the Controller is a container purchased by company responsible for the North part of the City
Statistics
The contractor has to hold a daily statistic on the main following points and report it monthly, on a paper and on digital form, to the supervisor:
· number of loaded bins on each route
· real hours of collection: daily time of departure of the trucks, time of unloading on the landfill, time of coming back to the garage
· Daily km of each truck
· Fuel and oil consumption of each truck, maintenance operations and date
· number and itinerary of trucks routes
· list of swept and washed streets, daily hours of mechanical sweeping and washing
· list of employees and hours of work
· monthly inventory of bins, street by street, with ID number and state 

· displacement, maintenance or missing of bins, washed bins: list of concerned bins (street, ID number), specific repair, date
· feed back on demands of the Heads of Quarter or supervisor about lacks of quality or quantity
In the monthly report, the contractor proposes modifications to the supervisor :
· Propose to add bins were necessary

· Propose to reduce bins were necessary or displace them
· Propose to add new collection points
· Propose all possibilities of improvement of services, waste recuperation, etc.
1.3 Means and equipment
Requirements for the trucks:

A minimum number of 3 2  waste collection trucks with a capacity of 10 tons in full working order is required to provide the service.  
· The waste collection trucks must have an adequate lifting system compatible with the bins used in the Municipality of Shkodra. Exemple of the lifting system of the bins can be seen on the photo.

(photo to be added by Arben

· The waste collection trucks mustn’t be older than 7 year (year of production 2001) at the beginning of the contract.

· The trucks must be in accordance with the current legislation and security norms.

· The investments and maintenance costs, as well as operating costs, are totally paid bay the contractor.
· The contractor is responsible for the maintenance of the trucks, so that all of them are in full working order.
· If a vehicle is out of service, the contractor must replace it with at his own expense by a similar vehicle during time of repair. Such circumstances shouldn’t have any influence on the quality and quantity of service of waste collection.
· The vehicles must be cleaned and cared for. They must ensure a clean and hygienic waste collection.

· The driver will have to procure a daily book showing all the information of works for each day: hours of start, stop of service, hours of discharge, routes done, number of bins collected.

· The company will have to procure a maintenance book of the truck, giving all information on fuel (dates, hours,, quantities), oil and other maintenance activities.

Staff
· The contractor hire at his own expense the qualified staff with a minimum of one driver and two workers (loaders) per truck. In case of absences, he is responsible for the hiring of a competent replacement staff.

· The working conditions must be in accordance with the current legislation. The contractor is responsible for taking all the measures for the prevention of accidents and illnesses.
· The contractor’s staff must be permanently equipped with adequate working cloths and gloves having distinctive signs of the company and adequate signalization for the security of the work in the night time.
· The bins should be treated carefully by the staff of the contractor, completely emptied and properly handed over in the places assigned to them. Repair of the damaged bins will be in charge of the company.
· The monitoring team of the Municipality is competent to give instructions to the head of the contractor’s staff.
1.4 Implementation and optimization of the system 
The streets where the bins will be located and the waste collection realized by the company are shown in the figure “Municipality of Shkodra – Roads to serve”. The collection routes are part of the contract. The exact placement of the 355 235 bins on these streets will be purchased by the Municipality at the beginning of the contract. The bins will be given to the company in two phases : 50 % the 1st of July 2008 and 50 % the first of August 2008. The first task of the company will be to put the bins in the defined places. This task is included in the price of bins management.
During the first transitory period of 2 months, the collection of the current collection points is a task of the contractor. During this period, the company is free to use other type of trucks or material than mentioned but he has to take all the needed solutions to collect from the first day all the bins wich are given and on place and to give the same level of quality of service than before (minimum on the same streets than actual)
At the end of these 2 months, the company must have and show all in order to function and give a full service: trucks and machines, bins in the right place, personnel, etc. A formal control and reception will be made at this time.
As the system is new, there is a need of optimization and adaptation in the number of bins collected, the location of the bins and the frequency of collection to allow a high quality of service for the population.
On this purpose, the Municipality will have to decide to:
· Add bins and/or increase the frequency of collection in the places where there is a lack of bins (in case of regular presence of waste spread on the ground around the bins).
· Remove bins and/or decrease the frequency of collection in the places where the bins are systematically not full.
In case of regular presence of waste spread on the ground around the bins because the number of bins is not enough in some places, the company can propose to the monitoring team to move additional bins from another place where there are too many. If there are not enough bins, the Municipality will have to buy new ones. Before it will be done, the company must increase the frequency and will be paid for it, with the preliminary agreement of the Municipality.

The moving of bins as well as the maintenance of the bins are tasks of the contractor and included in the price.
As the estimation of the quantity, and payment, of the service will be based on the number of collected bins, each change of more than 10 % of daily collected bins, on basis of a monthly average, will induce a modification of the payment.

1.5 Evolution of the service
New landfill 

A new controlled landfill is going to be constructed on the Bushat commune within the next years. Once this new landfill will be operating, the solid urban waste will no longer be disposed on the current disposal site or in any other site than the new landfill.
As the new landfill is 15 km far from the city center (the actual site is 3 km far, difference is 12 km), the contract will be adapted once the new landfill will open. As a basis of this adaptation, the company must give a price (LEK/ton) for the transportation of the waste on this 12 more km.
Possible additional costs required by the exploitation of the new landfill will be defined by the municipality. They will be added to the present tender and replace the costs for the current disposal site.
Recycling, selected collection
Innovative practices such as separate collection and recycling will be encouraged. They can be undertaken by the contractor during the contract. These practices must be presented to the Municipality for approbation and are under the responsibility, risks and benefits of the contractor.
1.6 Methods of payments

Within a range of 300 200 daily collected bins ± 10% collected in average per day on a monthly basis, 6 days a week, the adaptations of the number of bins collected will not induce any change in the value of the contract

Out of this range, the costs will vary depending on the effective number of bins collected. The unit price for calculation of the difference (upwards or downwards) will be 50% of the unit price for loading 1 bin.

The costs of the introduction of the bins in the system and the moving and maintenance of the bins during the contract period are included in the point 4 “management and maintenance of the bins”.

The costs of the waste collection and transportation from the current collection points during the transitory period are fully included in the service of collection and transportation of waste.
2. Management of the disposal site
The management of the current disposal site is task of the contractor and consists in:
· avoiding the fires,
· flattening the surface,

· covering the surface with inert material to allow the movements of the trucks,
· avoiding the extension in the river’s bed,

· restricting the access by animals and people.
· restricting access and disposal of any waste coming out of the country and of the city or coming from industrial or hospital sources
The management of the current disposal site will be done by the company responsible for the North zone of the City.
On this purpose, the contractor must use an adequate machine (track loader or bulldozer) and hire a watchman for the disposal site.
The work volume for the machine is estimated at 3 hours per day, 6 days a week in average.
The monitoring team will have a person present at the disposal site during the hours of collection, responsible to control the arrival, hours, type and other data on the trucks and waste, as a control and cross checking of the data of the company.
On this purpose, the contractor of the North part of the City must supply a room/office (container) at the entrance of the disposal site for the staff of the Municipality.
The payment of this service will be based on the hours for the machine and global for the supply of a room + the watchman. The hours of machine of each week will be transmitted each month by the company and checked by the monitoring team.
Once the new landfill will be operating, the management of the disposal site will be reviewed.

3. Inert and voluminous waste collection
The collection and transportation of an estimated amount of 1’500 m3 per year of inert and voluminous waste coming from the all City is a task of the contractor responsible for the South part of the City. The disposal site is the same as for solid urban waste.

The collection of such type of waste will only be done on specific requests of the Municipality. The contractor has no right to undertake the collection of inert and voluminous waste on his own decision.
The contractor must have at his disposal the adequate material (truck) and staff to perform this service.
The payment of this service will be based on the effective volume collected and disposed, on a monthly basis.
4. Management and maintenance of the bins

The management and maintenance of the bins are tasks of the contractor. 
Management of the bins: already described in point 1
· Implementation of the system: At the beginning of the contract, the contractor will have to carry the bins in a storage place defined by the Municipality and place the 355 235 new bins in the territory of Shkodra, based on the plan to be given by the Municipality. 5 bins will remain stored by the company, as a reserve, in the deposit of the contractor, for the replacement of the damaged bins during repairs.

· Optimization of the system: During the contract, the contractor will have to add or remove bins, bought by the Municipality, and on request of the Municipality. All the movements of the bins are included in the price. The company must dispose of a vehicle on this purpose.
Maintenance of the bins:
The bins are and remain property of the Municipality. The damaged bins must be systematically repaired by the contractor. The company is responsible to make a permanent check and inventory of all the damaged bins, to replace, remove, repair and put back the damaged bins. For this task, it has to have a truck and the required staff to assure the transportation of the bins for repair and changing of place. The company will maintain a stock of 5 bins to replace the bins in case of need of repair. The main damages taken into account are concerning the wheels, the covers and important deformations of the body. As the bins are designed for an intensive use, they shouldn’t need any repairs if they are handled properly.
The contractor must have at his disposal the adequate material and staff to perform this service. It can be a subcontractor.
The payment of this service is global (monthly)
Washing of the bins:

Each bin must be cleaned and washed monthly. For this purpose, the contractor must have the required personal and material. The report of the operation of washing will be included in the monthly report.
5. Sweeping and maintenance of the streets
5.1 Scope of the service

The scope of this service is the cleaning (sweeping and maintenance) of the streets with a high level of quality. 
The service is divided as follows:

· Mechanical sweeping of the streets, done on night
· Manual sweeping of the sidewalks and the squares, done on night
· Maintenance of the streets : done on day time.
5.2 Mechanical sweeping of the streets

The total area of the city covered by the mechanical sweeping of the streets is 260’000 
m2 of asphalted roads, in witch it is estimated that 60 % are in the south zone and 40 % in the north one.
The total area defined by the list of streets and the map given by the Municipality must be swept in two days. Therefore, the frequency of the mechanical sweeping is 3 times a week, 6 days a week, from Monday to Saturday. The hours of mechanical sweeping will be on night time, from 22h00 to 06h00.
The sweeping of the usually inaccessible surfaces along the sidewalks, where cars are parked, will be regularly organized in collaboration with the Municipality. In the meantime, the sweeping of such area will be performed manually. 

The mechanical sweeping must be performed by a street sweeping truck (vacuum machine):

· The truck must have a high efficiency for removing waste, leaves, mud and dust.

· The truck must be equipped with a system avoiding dust dispersion in the air (spraying of water)

· The minimal working width of the truck must be of 2 meters.

· The truck mustn’t be older than 10 years (year of production >1998) at the beginning of the contract.

5.3 Manual sweeping of the sidewalks and the squares

The manual sweeping consist in removing the waste, leaves, mud and dust. The collected material must be disposed in the waste bins.

The total area of the City covered by the manual sweeping 116’000 
m2 of asphalted roads, according to list of streets and the map, including 80’000 m2 of sidewalks and 36’000 
m2 , in witch it is estimated that 60 % are in the south zone and 40 % in the north one.
The inaccessible areas of the streets for the sweeping truck are included. For those areas, the manual sweeping must be carried out in coordination with the mechanical sweeping by putting the waste on the way of the truck or by removing the waste manually.
The total area must be swept in two days. Therefore, the frequency of the mechanical sweeping is 3 times a week, 6 days a week, from Monday to Saturday.

Each worker must be equipped with adequate tools such as a hand barrow, brooms, a shovel and a waste pick. The workers must wear adequate working cloths having distinctive signs of the company.

5.4 Maintenance of the streets

The maintenance of the streets consists in removing the waste and cleaning the collection points along the 36 24  km of streets where waste bins are located.
The frequency of the maintenance is daily, 7 days a week.
The maintenance must be performed in coordination with the waste collection so that the waste is disposed in the bins before the collection truck arrives.
The payment of this service will be based on the effective surfaces swept and maintained.
6. Washing of the streets

The scope of this service is refreshing the streets presented in the list and in the map, in the summer time
The total area of the city covered by the washing of the streets is 200’000 m2 of asphalted roads, according to list of streets and the map, in witch it is estimated that 60 % are in the south zone and 40 % in the north one.

The frequency of the washing is twice a week, 200 days per year (form 1st of April to 31 of October), from 4hoo to 8hoo and 17h00 to 20h00.
Only clean water must be used for the washing of the street

The washing must be performed by a street washing truck:
· The truck must be equipped with a tank of 10 cubic meters capacity

· The truck must be equipped for the spraying of water on the road with a minimal working width of the truck must be of 2 meters

· The water consumption should be about 0.5 liter per m2, is in charge of the company.
The payment of this service will be based on the effective surfaces washed.

7. Penalties 

The monitoring team will be in charge of controlling the quality and quantity of services. The mayor elements of 
Penalties 1, for damaged bins

Goal: to avoid that damaged bins reduce efficiency of the collect: no damaged bins in the streets

Responsibility: the Company must identify and repair all damaged bins. The company must wash the bins monthly.
Control: the Head of Quarter will check all damaged ore non washed bins. The company has to change the bin with another one and have 5 days to repair the damaged bin. The company give the supervisor has the list of the damaged bins in repair and the list of washed bins in the monthly report.
Criteria: more than 3 % of damaged or non-washed bins (reported in the streets or in repair) reported in the month 

Penalty: reduction of 5 % of the monthly price for waste collection for each 3% of damaged bins or part of it.
Penalties 2, for non collected bins

Goals: to insure full quality of collection, to force the company to provide alternative solution in case of problems (mechanical, personal,…)

Responsibility: the Company must collect each bin on the requested frequency

Control: the Head of Quater will check and report to company, with information to the supervisor, if collection is not done, indicating place, number, date and hour of observation
Criteria: penalty if more than 10 bins are mentioned as not-collected in the month

Penalty: reduction of 150 % of the price for collecting one bins for each non collected bin

Penalties 3, for non swept streets

Goals: to insure full quality of sweeping, to force the company to provide alternative solution in case of problems (mechanical, personal,…)

Responsibility: the Company must sweep each street on the requested program and frequency, and find alterative solution if needed
Control: the H of Q will check and report if sweeping is not done

Criteria: penalty if more than 2 % of surface are not swept in the month or if more than 10 days without a functional machine in a month
Penalty: reduction of 150 % of the price for sweeping for the non collected surface of streets

Penalties 4, for disposal on a wrong place

Goal: to strictly avoid that the company disposes waste on a wrong place without a preliminary and formal agreement of the Municipality
Responsibility: the Company must dispose the waste where it is requested

Control: the Head of Quarter, supervisor or any official will check and report if wrong disposal

Criteria: penalty for each wrong disposal of a truck of the company
Penalty: reduction of 5 % of the total monthly price for collecting the waste for each truck concerned. Obligation of the company to take back the wastes and clean the place at they own cost.
Penalties 5 for the implementation phase

Goals: to avoid that there is a lack of service during the transfer of tasks from the old company to the new company, to force the new company to take the measures needed to be ready at time with the requested material
Responsibility: the Company must insure a sufficient level of quality from the first day and purpose the needed material in less than two months.

Control: 
1. Any time in the first period of two months, supervisor can control that the quality of waste collection, cleaning and washing are on the same level of quality than before. If there is obvious lack of service, the municipality informs the company and give them 2 days to correct the situation. 

2. at the end of the first two months, the municipality and supervisor organize a reception of the vehicles, trucks and material to verify that the requested material is in state of work: trucks equipped with lifting system, truck for displacement of bins, machines for sweeping and washing, and for the disposal site, workshop for the reparation of trucks and bins, equipment to wash the bins, equipment for the personal staff.
Criteria: for each day of obvious lack of service or for each day of non availability of the requested and functional material after the 2 months of implementation.
Penalty: 300 % of the value of the not given service in case of lack of quality. 3 % of the monthly value of the service in case of absence of the requested material.
Penalties 6, for non given or wrong reporting
Goals: to insure that the company give all month the required reporting and statistical data, and that there are corresponding to the reality

Responsibility: the Company must give each month, to the 15 th of the next month, the required data and reporting to the supervisor, with real and correct data 
Control: the supervisor will check, date of reception of reporting and will check and control the reality of the data, with the help of the Head of Quarter and the controller on the disposal site.

Criteria: cumulative penalty for each week, ore part of week of delay. double penalty if the data are wrong, all legal consequences being preserved.
Penalty: reduction of 2 %, than 4% after the next week and so on, of the monthly bill of the next month.
y
8. Requirements for the tenderer

The tenderer must demonstrate how he’s intending to provide the services as well as his ability to guaranty the quantity and the quality of the service.

On this purpose, the tenderer must present a work plan including the foreseen organization, material and staff. 
The tenderer must give contract, subcontract and licence for the projet manager, the  mechanical in charge of the maintenance of the trucks and for the mechanical in charge of the maintenance of the metallic bins.
The candidate / economic operator must present the following capacities necessary for executing the contract, and given specification:

· 3 2  waste collection trucks with a capacity of 10 tons in full working order equipped with an adequate lifting system compatible with the bins used in the Municipality of Shkodr,  not  older than 7 year (year of production 2001) at the beginning of the contract,  in accordance with the current legislation and security norms.

· 1 street sweeping truck (vacuum machine) with a high efficiency for removing waste, leaves, mud and dust and a capacity of sweeping more than 130’000 m2/day, equipped with a system avoiding dust dispersion in the air (spraying of water), with a minimal working width of the truck of 2 meters and no older than 10 years (year of production >1998) at the beginning of the contract.

· 1 street washing truck, equipped for the spraying of water on the road with a minimal working width of 2 meters and a tank of 10 cubic meters capacity.

· 1 truck able to displace the bins in the streets of the city, following the needs

· Availability of a track loader or a bulldozer for the work on the landfill

· Availability of a truck for the transportation of the inert material 
· Availability of a  machine to wash the bins

Company should provide document that thy have or rent enough place were to put the trucks and bins.

Company should provide it professional capacity of repair and maintenance of trucks and machines.
Company should provide it professional capacity of repair and maintenance of metallic bins.

.
Additional/different means for the transitory period, should be foreseen and presented.
The proposition of the tenderer must meet the technical, quantitative and qualitative requirements described in the tender documentation.

Any alternative proposal of the tenderer is possible (as long as the quantity and quality of the services is the same) and will have to be approved by the Municipality. 

CSD Ingénieurs Conseils SA
Coworkers: Félix Schmidt and Sébastien Paratte
Fribourg, le 10 April 2008
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�The situation North or South of the markets must be made by Engineer





�MUST be checked by Municipality, and given with a list of streets, map and surfaces for each street


�MUST be checked by Municipality, and given with a list of streets, map and surfaces for each street


�MUST be checked by Municipality, and given with a list of streets, map and surfaces for each street
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